
TERMS OF REFERENCE 
 

DOCUMENTATION, TRAINING, AND CONSULTANCY SERVICES FOR THE 
MAINTENANCE OF THE ISO 9001:2015 QUALITY MANAGEMENT SYTSEM 

(QMS) OF THE DEPARTMENT OF TOURISM 
 
I. BACKGROUND 
 
In compliance with Executive Order No. 605 institutionalizing the structure, mechanism 
and standards to implement the Government Quality Management Program (GQMP), 
all government agencies are directed to adopt a Quality Management System (QMS) 
certifiable to ISO 9001 in the delivery of its priority government services. Relevant to 
the ISO 9001:2015 Certification of the Department of Tourism (DOT), the agency is 
committed to the maintenance and continuous implementation of QMS throughout the 
to ensure the successful Surveillance Audit to be conducted in the second half of the 
year. As we progress through the Department’s QMS, the agency will expand the 
coverage to a minimum of Four (4) additional Regional Offices and/or additional scope 
covering other processes. 
 
In view thereof, there is a need to engage the services of a Consultancy Firm who will 
provide expert knowledge through training and consultation throughout the project 
stages from documentation to implementation and surveillance audits, and ensure that 
the DOT will achieve its objective and benefit from an effective ISO 9001:2015 QMS 
in the most economic and timely manner.  
 
II. REQUIREMENTS 
 
The DOT is in need of a Consultancy Firm/Company to provide professional and 
technical consultancy services in order to ensure the long term maintenance of a 
Management System compliant to ISO 9001:2015, and enhance the knowledge and 
competence of the DOT Officials and employees through training, coaching, and other 
activities for the successful QMS documentation and Annual Surveillance Audits. The 
requirements are as follows: 
 

1. Must have been engaged and have successfully led at least ten (10) 
government agencies and private companies, to the establishment of their QMS 
and Certification to at least ISO 9001:2015.  Bidder/s to submit the appropriate 
supporting documents. 
 

2. Assign a Lead Consultant who possess the following qualifications:  
 

 Has attended an Internal Auditing Course – Auditing Practices Group 
Guidance for 3rd Party Auditors to ensure the alignment of the consultant 
in the process of certification. 

 Must have at least fifteen (15) years work experience in local and/or 
international companies engaged in consulting, training and establishing 
Quality Management System for certification to ISO 9001 Standard. 

 
3. Assign Team Members that must possess the following qualifications: 

 

 Must have at least a total of fifteen (15) years of combined work related 
experience, excluding that of the Lead Consultant, in local and/or 
international companies engaged in consulting, training and establishing 
Quality Management System for certification to ISO 9001 Standard. 



 Must have attended at least one (1) International Training of any related 
ISO Standard to ensure their capacity to establish system procedures 
based on the ISO Standard.  

 
4. Must provide technical assistance and consultancy services for the continuous 

implementation of QMS in the existing ISO Certified Offices of the Department 
namely, the DOT Main Office, Regions 4B, 7, 11 and NCR. 
 

5. Must provide training and consultancy services for a minimum of four (4) 
additional Regional Offices and/or additional scope covering other processes 
to be included in the next stages of the ISO Certification of the DOT.  
 

6. Must conduct QMS related trainings to DOT Officials and personnel such as 
those stated in Item III-B (Scope, Coverage, and Deliverables) 
 

7. Lead consultant and/or Team Members shall report to the DOT Main Office for 
a minimum of four (4) man-days per month for the duration of the project to 
provide necessary technical assistance.  
 

8. The consultancy firm/company must be duly ISO 9001:2015 certified. 
 

III. SCOPE, COVERAGE AND DELIVERABLES 
 
The Consultancy Firm shall provide the following consultancy services necessary for 
the continuous development and improvement of the DOT’s ISO 9001:2015 Quality 
Management System: 
 
A. CONSULTANCY 

 
Description of Activities Location Tentative 

Implementation 
Tentative 
Duration 

 Minimum 
No. of 

Consultants 

Deliverables (when 
applicable) 

1. Evaluate the current QMS 
documented information of DOT 
and identify the gaps  

DOT Main 5 days after the 
issuance of the 
Notice to 
Proceed and 
approval of the 
Contract 

4 Man-
Days 

2 Gap Report 

2. Assist in the revision, if required 
and preparation of new Quality 
Manual and Management System 
procedures in compliance with the 
requirements of ISO 9001:2015 
standard, operational 
requirements, work instructions, 
flowchart and forms 

DOT Main 5 days after the 
submission of 
Gap Report 

4 Man-
Days 

2 Revised 
Manuals, Forms, 
Procedures, 
Work Instructions 

3. Assist the Internal Audit Team in 
developing Annual Internal QMS 
Audit Plan, Conduct of actual IQA, 
issuance of NC if any, conduct of 
Management Review and 
preparation of Management 
Review Report and follow up of 
NC actions for the 1st Surveillance 
Audit 
 

DOT Main 
Office and 
Regional 
Offices 

5 days after the 
submission/prep
aration of 
Revised  
Quality Manual 
and 
Management 
System 
procedures, if 
needed 

4 Man-
Days 

1 Audit Plan, 
IQA Reports, 
NCs 
Minutes of 
Meeting  



4. Pre-certification Audit prior to 1st 
surveillance audit, review the 
internal audit results and assist in 
correcting non-conformities and 
other inadequacies found during 
the audit and review the adequacy 
and completeness of corrective 
actions taken 

DOT Main 
Office and 
Regional 
Offices 

5 days after the 
submission of 
Audit Plan, IQA 
Reports, 
NCs 
Minutes of 
Meeting 

4 Man-
Days 

1 Pre-certification 
Audit Report 

5. Review the initial stage results and 
assist in correcting non-
conformities 

DOT Main 
Office 

5 days after the 
submission of 
the Pre-
certification 
Audit Report 

4 Man-
Days 

2 Root Cause 
Analysis Report 

6. Provide professional assistance to 
carry-out corrective action 
identified on non-conformances 
found by accrediting party during 
the accreditation assessment 

DOT Main 
and 
Regional 
Offices 

5 days after the 
submission of 
Root Cause 
Analysis Report  

4 Man-
Days 

1 Completed NC 
report 

7. Enrolment of additional and 
revision of documented 
information, if needed. 

DOT Main 5 days after the 
submission of 
NC Report  

4 Man-
Days 

2 Revised 
procedures/forms 

8. Conduct of Gap Assessments in 
regional offices. 
 

Regional 
Offices 

5 days after the 
submission of 
the revised 
procedures/form
s, if needed. 
 

4 Man-
Days 

1 Region Offices’ 
Gap Report 

9. Conduct of actual IQA, issuance of 
NC if any, Management Review 
and follow up of NC actions in 
preparation for the 2nd surveillance 
audit. 

DOT Main 
and 
Regional 
Offices 

5 days after the 
submission of 
the Regional 
Offices’ Gap 
Report  

4 Man-
Days 

2 Regional Offices’ 
IQA report 

10. Pre-certification Audit prior to 2nd 
surveillance audit, review the 
internal audit results and assist in 
correcting non-conformities and 
other inadequacies found during 
the audit and review the adequacy 
and completeness of corrective 
actions taken. 

DOT Main 
and 
Regional 
Offices 

5 days after the 
submission of 
the Regional 
Offices’ IQA 
report 

4 Man-
Days 

1 Regional Offices’ 
Pre-certification 
IQA report 

11. Review the initial stage results and 
assist in correcting non-
conformities. 

 

DOT Main 
and 
Regional 
Offices 

November 2019 4 Man-
Days 

1 Regional Offices’ 
Root Cause 
Analysis Report 

12. Renewal of ISO Certification of 
DOT 

 December 2019    

13. ISO 9001:2015 Certification of at 
least 4 (four) additional Regional 
Offices and/or additional scope 
covering other processes. 

 December 2019    

 

 
 
 
 
 
 
 
 
 



B. PROVISION OF THE FOLLOWING TRAINING/WORKSHOP 
 

Training/Workshop Proposed no. of 
batches 

Proposed Minimum 
Duration 

QMS Awareness Training 10 1 day each batch 

QMS Auditor Retooling Training 1 2 days  

QMS New Auditors Training 1 2 days  

QMS Documentation 2 2 days each batch 

QMS Document Control System 
Training 

1 2 days 

QMS Interpretation Training (Train the 
Trainers) 

1 3 days 

QMS Risks and Opportunities Training 
(including Quality Objectives, SWOT, 
Opportunities Action Plan, etc.) 

2 3 days each batch  

7S Training 3 1 day each batch 

 
     
Note:  

 Number of training participants and timelines shall be determined by the DOT.  

   
C. OTHER DELIVERABLES 
                                       

- Bidder must submit proposed activities and timeline. 
- Selected company shall render deliverables (QMS Work Plan) within the 

agreed timeline. 
- The Consultant shall review the existing work/documents prepared by the DOT 

such as Quality Manual, Quality Procedures, Context of the Company, Risk 
Assessment Registry, Opportunities Action Plan, Quality Objectives Monitoring 
and etc. 

- The Consultant shall lead his/her counterpart DOT support team and take part 
in the editing and revision of content, format and presentation of Quality 
Manual, Quality Procedures and other reportorial requirements compliant with 
the ISO 9001:2015 Standard. 

- Assist the Document Control Custodian (DCC) and DCC Assistant on the 
process of QMS documentation. 

- Ensure the conduct of relevant training programs, and coaching/mentoring 
sessions in accordance with the ISO 9001:2015 Standard. 

- Shall capacitate the Planning Service and other DOT personnel in the conduct 
of trainings for other offices/regional offices to include Awareness Training, 7S 
training, documentation (SWOT Analysis, Quality Objectives Monitoring, Risk 
Assessment Registry, Context of the Organization) and other relevant trainings.  

- Ensure implementation of relevant activities and provide policy support for the 
implementation of quality systems and procedures adopted by the DOT. 

- Must provide technical support to DOT during its Third Party Surveillance Audits 
and ensure the successful renewal of DOT’s ISO Certification.  

- Must ensure the successful ISO Certification of a minimum of four (4) additional 
Regional Offices and/or additional scope covering other processes to be 
included in the next stages of the ISO Certification of the DOT. 

 
 
 
 
 



The Bidder must submit the following documentary requirements: 
 

1. Company Profile 
2. Curriculum Vitae of Lead Consultants and Team Members who will handle the 

project 
3. List of relevant projects, both in public and private sector in the last three (3) 

years 
 

IV. PROJECT DURATION: UNTIL 31 DECEMBER 2019 

V. PROJECT INVESTMENT/ APPROVED BUDGET COST (ABC):  

The Consultant shall be paid the amount of Two Million Eight Hundred Ninety-

Five Thousand Pesos (Php 2,895,000.00) inclusive of all applicable 

government taxes in accordance with government procedure and based on the 

following tranches: 

 20% of the total contract cost after the completion of the Gap Analysis, 
conduct of Awareness Training, Documentation Training and Risk & 
Opportunities Training, and completion of the required documented 
information such as review and propose revisions on the Quality Manual, 
Quality Procedures, and other ISO 9001:2015 standard, operational 
requirements, work instructions, flowcharts and forms, if needed; 
 

 30% of the total contract cost after the conduct of the Retooling for QMS 
Internal Auditors, Internal Quality Audit Training for New Auditors, 
completion of the Internal Quality Audit Report, Management Review 
Report, and Risk Assessment Registry.   
 

 30% of the total contract cost after the conduct of the 7s Training, 
Internal Quality Audit Trainings, QMS Interpretation Training (Train the 
Trainers), and Document Control Custodian Training and conduct of pre-
certification audits as well as closure and verification of non-
conformances; 
 

 20% of the total contract cost after the conduct of records coaching, 
completion of ISO 9001:2015 requirements for the Surveillance Audits 
and successful renewal of the ISO Certification of the DOT and 
certification of four (4) additional Regional Offices and/or additional 
scope covering other processes of DOT; 
 

 If the man-days will exceed, no additional cost shall be charged to the 
DOT, as long as the activities are within the scope and deliverables set 
forth between the DOT and winning bidder.    

 

VI. CONTACT PERSON: 

MS. ALYSSA COLINE MALABANAN 
Planning Service 
459-5200 loc. 416 
dot.planningservice@gmail.com / dot.qms@gmail.com 


