

## *Section VI. Schedule of Requirements*

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Total	Delivery of Final Video Output
1	Brand Film  Narrative: The Boracay's reopening /launch promo. The film will depict preparation of the locals for the reopening day of Boracay, catering the renewed and sustainable services of the "Better Boracay"	1	1	on or before October 24, 2018
2	Animated Film  Narrative: An animated film that will make use of the white, fine sands of Boracay to tell a story about sustainable tourism	1	1	November 2018
3	Case Study Film  Narrative: A post-evaluation film on how the 6-month rehabilitation of Boracay affected its socioeconomic development; highlighting the improvement of the local population's quality of life and the tourists' impression of the Better Boracay.	1	1	December 2018