

SUPPLEMENTAL/BID BULLETIN NO. 4

Disaster Recovery Data Center Co-Location and ICT Equipment Phase 2

(DOT-BAC IB NO. 2020-007)

This Supplemental/Bid Bulletin No. 4 is issued to all prospective bidders to clarify, modify and/or amend items in the Bidding Documents of the aforementioned project. This shall form part of the Bidding Document.


I. Under Section VII. Technical Specifications of the Bidding Documents:

	(FROM) OLD PROVISION	(TO) NEW PROVISION
1	<p><i>Change in Quantity</i></p> <p><u>KVM Switch Set</u></p> <p>1 x DMPU2016-G01 16-POrt remote KM Switch with 2 remote users, 1 local user, dual power supply</p> <p>xxx</p> <p>1 x DMPUIQ-VMCHS for SIM for VGA interface. For DMPU Console PE KVMs, Vm, CAC & USB2.0</p> <p>xxx xxx xxx xxx</p> <p><i>Under No. 2, ICT Equipment, item No. 5; page 72 of the Philippine Bidding Documents (PBD); or Page 11-12 of 22 of the Terms of Reference (TOR)</i></p>	<p><u>KVM Switch Set</u></p> <p><i>x x x No changes x x x</i></p> <p><i>x x x No changes x x x</i></p> <p>16 x DMPUIQ-VMCHS for SIM for VGA interface. For DMPU Console PE KVMs, Vm, CAC & USB2.0</p> <p><i>x x x No changes x x x</i> <i>x x x No changes x x x</i> <i>x x x No changes x x x</i> <i>x x x No changes x x x</i></p>

Please be informed that due to the belated posting of this Bid Bulletin, the ***Deadline of Submission of Bids*** will be postponed to **04 September 2020, at 9:00 a.m.**; while, the date of ***Opening of Bids*** will be announced later.

All unnamed portions of this Bidding Documents and related documents shall remain in effect and the same.

For the guidance and information of all concerned.


ASEC. ROBERTO P. ALABADO III
 Chairperson, Bids and Awards Committee
 Department of Tourism

28 August 2020